FDOT

Florida Department of Transportation
RICK SCOTT Florida’s Turnpike Enterprise JIM BOXOLD
HENTRNGR P.O. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM No. 2

DATE: October 3, 2016
TO: PROPOSERS

FROM: Michard M. Nethercote. Jr.
* District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E8Q16
Financial Project No: 435406-1-52-01
Counties: Miami-Dade
Project Name: Bridge Painting at Turnpike Spur (870701 & 870702)

BIDS TO BE RECEIVED: October 18, 2016 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are
hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets, Specifications and Pay Items for the above-mentioned project have been revised.
Please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download the Plans
Revision from your Order History. See the attached Revision Memo for a complete listing of
Plans Revisions. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/
to download E8Q16Amendment002.zip for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files.
Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich
Nethercote at 407-264-3885.

www.dot.state.fl.us
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TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8QI16

Letting
FPID(s)

October 2016
435406-1-52-01

Description  Bridge Painting a Turnpike Spur (870701, 870702)

County

Miami-Dade

JIM BOXOLD
SECRETARY

Contract Addendum No. 2 includes:

v

Digitally signed + sealed Contract Plan Revision 1 (PDF file)

PLAN REVISIONS

SHEET DESCRIPTION OF MODIFICATION

I Added sheet 2A

2A Added sheet

6 Notes have been revised/added

Design + engineering data (CADD-Rev1.zip file)

Contract time revised No _X  Yes If yes, total calendar days

Addendum package is complete, has no known errors or omissions, has been reviewed for

constructability and biddability, and is ready for distribution to contract bidders.

. Digitally signed by Patrick M Muench
Pat r I c k M DN e=U5, o=ldenTrust ACES Business
Aepresentative, ou=FDOT - TURNPIKE cn=Patrick M
Muench,
09.2342.19200300.100.1.1=AT1 097COOMH 450404

coNcURRENCE: Muench A DATE: October 5,2016

Turnpike Design Engineer
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